STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 8
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 14/ 02
01- 420504

01- LAK-53-3.0/7.0

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HML

406, 328. 50

417, 534. 00

418, 247.

434, 374.

50

50

B I

468, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS

D SUMMARY

I N LAKE COUNTY | N AND NEAR
CLEARLAKE FROM 0.1 KM NORTH OF
40TH AVENUE TO 0.7 KM SQUTH CF
ROUTE 20

OPEN GRADED ASPHALT CONCRETE

61, 671. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 22/ 02
CONTRACT CCODE 'F '
18 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

40

PERCENT UNDER EST 13. 18

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BALDW N CONTRACTI NG COVPANY
I NC

P O BOX 311

MARYSVI LLE CA 95901
ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

TElI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

FAX

FAX

FAX

530 742-5141
00091712
530 742-3916

707 542-4862
00171432
707 542-4897

530 406-4200
00000008
530 406-4299

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01- 420504
01- LAK-53-3
05/ 14/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PACE 2

05/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY
ANDERSON CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

ITEMS 4, 6, 9 AND 11 THRU 13

ITEMS 2, 5 AND 14 THRU 17 (PARTIAL)



01- 420504 Bl D211

01- LAK-53-3 PACE 3

05/ 14/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 RI LEYS STRI PI NG ITEM5S 2, 5 AND 14 THRU 17
BENI CI A CA
T C N CONSTRUCTI ON ITEMS 4, 6, 9 AND 11 THRU 13
BYRON CA
TRAFFI C SOLUTI ONS I TEM 1
REDDI NG CA
W NDSOR FUEL | TEM 10 ( PARTI AL)
W NDSOR CA

DER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

DER | D NAVE AND ADDRESS

GUARD RAI L AND OBJECT MARKERS

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE COVPANY
ANDERSON CA 96007

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA 95742

TINUED ON NEXT PAGE

ITEMS 4, 6, 9 AND 11 THRU 13

ITEMS 2, 5 AND 14 THRU 18 (PARTIAL)



01- 420504
01- LAK-53-3
05/ 14/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PACE 4

05/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 G AND L TRAFFI C SERVI CE
REDDI NG CA 96003

I TEM 1



01- 420504 Bl D211

01- LAK- 53-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 14/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 49, 000. 00* 49, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 000. 00 6, 000. 00
4 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 29.00 667. 00
5 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 38 20. 00 760. 00
6 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 96 87.00 8, 352. 00
(WOOD PCST)
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 250 25. 00 6, 250. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TOWN 730 34.00 24, 820. 00
9 (S) 023706 GUARDRAI LI NG WEED CONTROL MAT M2 120 64. 00 7, 680. 00
10 390106 ASPHALT CONCRETE ( OPEN GRADED) TOWN 4,810 54.00 259, 740. 00
11 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 10 11. 00 110. 00
12 (S) 820130 OBJECT MARKER EA 1 30. 00 30. 00
13 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4,000. 00
14 (S) 840515 THERMOPLASTI C PAVENENT MARKI NG MR 40 43.00 1,720. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 300 .75 15, 975. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1.50 195. 00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,490 .55 1,919. 50
(BROKEN 10.98 M- 3.66 M
18 (S) 850111 PAVENENT MARKER ( RETROREFLECTI VE) EA 1,370 3.00 4,110. 00

TOTAL 406, 328. 50



01- 420504 Bl D211

01- LAK-53-3 SUMMARY OF REMAI NI NG BI DDERS PACE 6
05/ 14/ 02 05/ 16/ 02
_______________________________ e
SECOND THI RD FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ e e
10, 000. 00* 10000. 00| 2, 300. o0* 2300. 00| 2, 500. 00* 2500. 00
34, 000. 00* 34000. 00| 85, 420. 00* 85420. 00| 85, 000. 00* 85000. 00
2, 500. 00 5000. 00| 3, 000. 00 6000. 00| 2, 200. 00 4400. 00
24.00 552. 00| 20.00 460. 00| 20.00 460. 00
35.00 1330. 00| 20.00 760. 00| 20.00 760. 00
82.00 7872.00| 73.00 7008. 00| 72.50 6960. 00
19. 00 4750. 00| 40. 00 10000. 00| 31.50 7875. 00
30. 00 21900. 00| 40. 00 29200. 00| 45. 00 32850. 00
58. 00 6960. 00| 68. 00 8160. 00| 85. 00 10200. 00
62. 00 298220. 00| 50. 00 240500. 00| 53. 00 254930. 00
12.00 120. 00| 28.00 280. 00| 28.00 280. 00
36. 00 36. 00| 40. 00 40. 00| 40. 00 40. 00
2,400. 00 4800. 00| 2,100. 00 4200. 00| 2,100. 00 4200. 00
50. 00 2000. 00| 43.00 1720. 00| 43.00 1720. 00
. 60 12780. 00| .75 15975. 00| .75 15975. 00
2.50 325. 00| 1.50 195. 00| 1.50 195. 00
. 60 2094. 00| .55 1919. 50| .55 1919. 50
3.50 4795. 00| 3.00 4110. 00| 3.00 4110. 00

417, 534. 00 418, 247. 50 434,374.50





